



Town of Scarborough, Maine

U S R O U T E O N E , P O B O X 3 6 0
S C A R B O R O U G H , M A I N E • 0 4 0 7 0 - 0 3 6 0

KEITH L. MATHERNE
PURCHASING AGENT

TO: MATT DOUGHERTY, DAN PIKE, TIM GALLIVAN
FROM: KEITH L. MATHERNE, PURCHASING AGENT
SUBJECT: ITB 0142007 BLEACHER BID AMENDMENT #1
DATE: 05/23/07
CC: BRUCE GULLIFER, DIRECTOR OF COMMUNITY SERVICES

Gentlemen,

This amendment has been issued as a result of the pre-bid meeting held on May 23rd, 2007. The following items were agreed as changes or modifications to the existing scope of work and/or specifications:

1. The Town of Scarborough is looking for a price within its \$300,000 budget to accommodate as close to 3,000 seats as possible, and this price shall include all required relevant site work to be provided as a separate line item cost in the bid schedule, and to include a rough grade clean-up of the site (“turn-key”). The town will re-seed, and contract the walk-way work separately.
2. Bidder’s cost shall include the disassembly, inventory of ALL parts, and transportation of the disassembled existing bleacher structure to 20 Washington Ave., Scarborough, ME., where it will be stored.
3. The staging area for this project shall be located in the southwest corner of the Oak Hill Sports Complex as identified during the pre-bid meeting.
4. Bidders are asked to provide an option bid for slip resistant surfaces.
5. Bidders are to propose their schedule for completion based on the Town’s goals as identified in the bid and at the pre-bid meeting.
6. Soil grade pressure is assumed to be 2,500 unless otherwise confirmed by existing soil tests.

Please do not hesitate to contact me if you have any questions regarding this correspondence.

Best Regards

Keith Matherne

PHONE: 207.730.4089 • FAX: 207.730.4088 • E-MAIL: KMATHERN@CI.SCARBOROUGH.ME.US
www.scarborough.me.us

Celebrating our 350th Anniversary in 2008